

DOWNTOWN LIMA WAYFINDING PROGRAM BID TABULATION

BID OPEN: DECEMBER 29, 2022

	SWATH DESIGN 30 Garfield Place, Ste 1020 Cincinnati, OH 45202 513.421.1773	Guide Studio 13110 Shaker Quae, Ste 101 Cleveland, OH 44120 216.921.0750	ACSM 113 Freeland Lane Charlotte, NC 28217 704.910.0243 (Master Plan, only) (Design+Build)	DG Studios 3040 Post Oak Blvd Houston, TX 77056 713.961.3311	Corbin Design 415 S Union, Second Floor Traverse City, MI 49684 231.947.1236
Methodology	Visitor Experience *includes pre-visit tools			committee, workshops, onsite,	committee,
Deliverables	Audit, Anayalis, Recommendation document, Three Schematic Design Book, Location Plans, Construction/Installation Bid Packet	Assessment, Sign System Design (bid documents), Program Budget/Implementation Plan	Signage inventory/assessment, sign location map, sign design, contract documents,	Assessment, three designs, contract documents, bid documents, design standards	digital wayfinding recommendation summary, digital sign type array & estimated costs, 2 designs, Bid package, sign location plan, phasing plan, final inspection, punch list reports
Field Survey	\$ 12,000.00	\$ 8,000.00	\$ 38,000.00 \$ 20,000.00	\$ 15,250.00	\$ 19,460.00
Location Map	\$ 9,000.00	\$ 10,000.00			\$ 15,840.00
Schematic Design	\$ 21,000.00	\$ 37,000.00		\$ 22,500.00	\$ 34,260.00
Contract Documents	\$ 18,000.00			\$ 10,000.00	
Construction Consultant	\$ 6,000.00			\$ 9,500.00	\$ 23,290.00
Cost Estimation	\$ 3,000.00				
Meeting & Presenations	\$ 9,000.00	(additional \$3500 per visit & person)		(*travel not included)	
Travel					\$ 9,500.00
Total	\$ 78,000.00	\$ 55,000.00	\$ 38,000.00 \$ 20,000.00	\$ 57,250.00	\$ 102,350.00
Timeline	6.5 months Assessment/Design 7 months fabricate & Install	1-24 weeks Assessment/Design 25-34 weeks Deliver Bid Dcouments	6-8 months	10 months	12-14 months